



ประกาศองค์การบริหารส่วนตำบลบึงคอไห
เรื่อง ประกวดราคาจ้างโครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๑ , หมู่ ๒ และ หมู่ ๓
ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี จำนวน ๓ โครงการ
ด้วยวิธีการทางอิเล็กทรอนิกส์

ด้วยองค์การบริหารส่วนตำบลบึงคอไหจะดำเนินการจัดจ้างโดยวิธีการประกวดราคาจ้างโครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๑, หมู่ ๒ และ หมู่ ๓ ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี จำนวน ๓ โครงการ ด้วยวิธีการทางอิเล็กทรอนิกส์ รายละเอียดตามปริมาณงานและแบบแปลนที่องค์การบริหารส่วนตำบลบึงคอไหกำหนด มีรายละเอียดดังนี้

๑. โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๑ ขนาด ๓" ความยาว ๒,๐๔๐ เมตร และขนาด ๒" ความยาว ๒,๐๘๙ เมตร รายละเอียดตามปริมาณงานและแบบแปลนที่องค์การบริหารส่วนตำบลบึงคอไหกำหนด ราคากลาง ๗๑๐,๐๐๐.- บาท (เจ็ดแสนหนึ่งหมื่นบาทถ้วน)

๒. โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๒ ขนาด ๓" ความยาว ๒,๑๖๓ เมตร และขนาด ๒" ความยาว ๒,๓๑๗.๔๗ เมตร รายละเอียดตามปริมาณงานและแบบแปลนที่องค์การบริหารส่วนตำบลบึงคอไห กำหนด ราคากลาง ๗๒๐,๐๐๐.- บาท (เจ็ดแสนสองหมื่นบาทถ้วน)

๓. โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๓ ขนาด ๓" ความยาว ๒,๑๙๑ เมตร และขนาด ๒" ความยาว ๔,๔๗๐ เมตร รายละเอียดตามปริมาณงานและแบบแปลนที่องค์การบริหารส่วนตำบลบึงคอไห กำหนด ราคากลาง ๙๕๐,๐๐๐.- บาท (เก้าแสนห้าหมื่นบาทถ้วน)

ผู้มีสิทธิเสนอราคาจะต้องมีคุณสมบัติดังต่อไปนี้

๑. เป็นนิติบุคคลหรือบุคคลธรรมดาที่มีอาชีพรับจ้างงานที่ประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ดังกล่าว โดยมีรายละเอียดดังนี้

๑.๑ โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๑ ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด ผู้ประสงค์จะเสนอราคาต้องเป็นนิติบุคคลหรือบุคคลธรรมดาที่มีอาชีพรับจ้างงานที่ประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ดังกล่าว ซึ่งมีผลงานก่อสร้างประเภทเดียวกันกับงานที่ประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ในวงเงินไม่น้อยกว่า ๑๔๒,๐๐๐.- บาท (หนึ่งแสนสี่หมื่นสองพันบาทถ้วน) และเป็นผลงานที่เป็นคู่สัญญาโดยตรงกับส่วนราชการหน่วยงานตามกฎหมายว่าด้วยระเบียบบริหารราชการส่วนท้องถิ่น รัฐวิสาหกิจ หรือหน่วยงานเอกชนที่องค์การบริหารส่วนตำบลบึงคอไหเชื่อถือ

๑.๒ โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๒ ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด ผู้ประสงค์จะเสนอราคาต้องเป็นนิติบุคคลหรือบุคคลธรรมดาที่มีอาชีพรับจ้างงานที่ประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ดังกล่าว ซึ่งมีผลงานก่อสร้างประเภทเดียวกันกับงานที่ประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ในวงเงินไม่น้อยกว่า ๑๔๔,๐๐๐.- บาท (หนึ่งแสนสี่หมื่นสี่พันบาทถ้วน) และเป็นผลงานที่เป็นคู่สัญญาโดยตรงกับส่วนราชการหน่วยงานตามกฎหมายว่าด้วยระเบียบบริหารราชการส่วนท้องถิ่น รัฐวิสาหกิจ หรือหน่วยงานเอกชนที่องค์การบริหารส่วนตำบลบึงคอไหเชื่อถือ

๑.๓ โครงการปรับปรุงเปลี่ยนแปลงท่อเมนที่ประปาบาดาล หมู่ ๓ ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด ผู้ประสงค์จะเสนอราคาต้องเป็นนิติบุคคลหรือบุคคลธรรมดาที่มีอาชีพรับจ้างงานที่ประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ดังกล่าว ซึ่งมีผลงานก่อสร้างประเภทเดียวกันกับงานที่ประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ในวงเงินไม่น้อยกว่า ๑๕๐,๐๐๐.- บาท (หนึ่งแสนเก้าหมื่นบาทถ้วน) และเป็นผลงานที่เป็นคู่สัญญาโดยตรงกับส่วนราชการ หน่วยงานตามกฎหมายว่าด้วยระเบียบบริหารราชการส่วนท้องถิ่น รัฐวิสาหกิจ หรือหน่วยงานเอกชนที่องค์การบริหารส่วนตำบลบึงคอไหเชื่อถือ

๒. ไม่เป็นผู้ที่ถูกระบุชื่อไว้ในบัญชีรายชื่อผู้ทำงานของทางราชการ และได้แจ้งเวียนชื่อแล้ว

๓. ไม่เป็นผู้ได้รับเอกสิทธิ์หรือความคุ้มกันซึ่งอาจปฏิเสธไม่ยอมขึ้นศาลไทยเว้นแต่รัฐบาลของผู้ประสงค์จะเสนอราคาได้มีคำสั่งให้สละสิทธิ์ความคุ้มกันเช่นนั้น

๔. ไม่เป็นผู้มีผลประโยชน์ร่วมกันกับผู้ประสงค์จะเสนอราคารายอื่นที่เข้าเสนอราคาให้แก่องค์การบริหารส่วนตำบลบึงคอไห ณ วันประกาศประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ หรือไม่เป็นผู้กระทำการอันเป็นการขัดขวางการแข่งขันราคาอย่างเป็นธรรมในการประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ครั้งนี้

๕. บุคคลหรือนิติบุคคลที่จะเข้าเป็นคู่สัญญาต้องไม่อยู่ในฐานะเป็นผู้ไม่แสดงบัญชีรายรับรายจ่าย หรือแสดงบัญชีรายรับรายจ่ายไม่ถูกต้องครบถ้วนในสาระสำคัญ

๖. บุคคลหรือนิติบุคคลที่จะเข้าเป็นคู่สัญญากับหน่วยงานภาครัฐซึ่งได้ดำเนินการจัดซื้อจัดจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ (e-Government Procurement : e-GP) ต้องลงทะเบียนในระบบอิเล็กทรอนิกส์ของกรมบัญชีกลาง ที่เว็บไซต์ศูนย์ข้อมูลจัดซื้อจัดจ้างภาครัฐ

๗. คู่สัญญาต้องรับและจ่ายเงินผ่านบัญชีธนาคาร เว้นแต่การจ่ายเงินแต่ละครั้งซึ่งมีมูลค่าไม่เกินสามหมื่นบาทคู่สัญญาอาจจ่ายเป็นเงินสดก็ได้

กำหนดดูสถานที่ก่อสร้างในวันที่ ๑๕ สิงหาคม ๒๕๖๐ ระหว่างเวลา ๑๐.๐๐ น. ถึงเวลา ๑๒.๐๐ น. (ทั้ง ๓ โครงการ) ณ ที่ทำการองค์การบริหารส่วนตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี และกำหนดรับฟังคำชี้แจงรายละเอียดเพิ่มเติมในวันที่ ๑๕ สิงหาคม ๒๕๖๐ เวลา ๑๒.๐๐ น. เป็นต้นไป (ผู้ใดที่ไม่มาดูสถานที่และรับฟังคำชี้แจงตามวันเวลาดังกล่าวถือว่าได้รับทราบข้อปัญหาตลอดจนรายละเอียดต่างๆ ที่องค์การบริหารส่วนตำบลบึงคอไห กำหนด แล้วจะนำมาเป็นข้อโต้แย้งใดๆ มิได้)

กำหนดยื่นซองประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ โดยมีรายละเอียดดังนี้

๑. โครงการปรับปรุงเปลี่ยนแปลงท่อเมนที่ประปาบาดาล หมู่ ๑ ขนาด ๓" ความยาว ๒,๐๔๐ เมตร และขนาด ๒" ความยาว ๒,๐๘๙ เมตร ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด กำหนดยื่นซองประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ ในวันที่ ๒๕ สิงหาคม ๒๕๖๐ ระหว่าง เวลา ๐๙.๐๐ น. ถึงเวลา ๑๐.๐๐ น. และกำหนดเสนอราคาในวันที่ ๑๓ กันยายน ๒๕๖๐ ตั้งแต่เวลา ๑๐.๐๐ น. ถึงเวลา ๑๐.๓๐ น.

๒. โครงการปรับปรุงเปลี่ยนแปลงท่อเมนที่ประปาบาดาล หมู่ ๒ ขนาด ๓" ความยาว ๒,๑๖๓ เมตร และขนาด ๒" ความยาว ๒,๓๐๗.๔๗ เมตร ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด กำหนดยื่นซองประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ ในวันที่ ๒๕ สิงหาคม ๒๕๖๐ ระหว่าง เวลา ๑๐.๐๐ น. ถึงเวลา ๑๑.๐๐ น. และกำหนดเสนอราคาในวันที่ ๑๓ กันยายน ๒๕๖๐ ตั้งแต่เวลา ๑๐.๔๐ น. ถึงเวลา ๑๑.๒๐ น.

๓. โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๓ ขนาด ๓" ความยาว ๒,๑๙๑ เมตร และขนาด ๒" ความยาว ๔,๔๗๐ เมตร ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด กำหนดยื่นซองประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ ในวันที่ ๒๕ สิงหาคม ๒๕๖๐ ระหว่าง เวลา ๑๑.๐๐ น. ถึงเวลา ๑๒.๐๐ น. และกำหนดเสนอราคาในวันที่ ๑๓ กันยายน ๒๕๖๐ ตั้งแต่เวลา ๑๑.๓๐ น. ถึงเวลา ๑๒.๐๐ น.

ผู้สนใจติดต่อขอรับ/ซื้อเอกสารประกวดราคาจ้างด้วยวิธีการทางอิเล็กทรอนิกส์ ดังนี้

- โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๑ ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด ในราคาชุดละ ๕๐๐.- บาท (ห้าร้อยบาทถ้วน)
- โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๒ ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด ในราคาชุดละ ๕๐๐.- บาท (ห้าร้อยบาทถ้วน)
- โครงการปรับปรุงเปลี่ยนท่อเมนที่ประปาบาดาล หมู่ ๓ ตำบลบึงคอไห อำเภอลำลูกกา จังหวัดปทุมธานี รายละเอียดตามปริมาณงานและแบบแปลนองค์การบริหารส่วนตำบลบึงคอไหกำหนด ในราคาชุดละ ๕๐๐.- บาท (ห้าร้อยบาทถ้วน)

ได้ที่กองคลังองค์การบริหารส่วนตำบลบึงคอไห ระหว่างวันที่ ๓ สิงหาคม ๒๕๖๐ ถึงวันที่ ๑๖ สิงหาคม ๒๕๖๐ ตั้งแต่เวลาเวลา ๐๘.๓๐ น. ถึงเวลา ๑๖.๓๐ น. ดูรายละเอียดได้ที่เว็บไซต์ www.buengkorhai.go.th หรือ www.gprocurement.go.th หรือสอบถามทางโทรศัพท์หมายเลข ๐๒-๑๕๗-๑๐๓๐-๓๓ ต่อ ๑๑๔ ในวันและเวลาราชการ

ประกาศ ณ วันที่ ๓ เดือน สิงหาคม พ.ศ. ๒๕๖๐

๔๓.

(นายยงยุทธ หว่างปัญญา)

นายกองค์การบริหารส่วนตำบลบึงคอไห

Environmental Science and Technology

- 1. Environmental Science and Technology is a multidisciplinary field that combines the natural sciences, social sciences, and engineering to address environmental issues.
- 2. Environmental Science focuses on understanding the natural world and the interactions between the environment and human activities.
- 3. Environmental Technology focuses on developing and applying technological solutions to environmental problems.
- 4. Environmental Science and Technology are essential for addressing the challenges of climate change, pollution, and resource management.
- 5. Environmental Science and Technology are also important for understanding the impact of human activities on the environment and for developing sustainable solutions.
- 6. Environmental Science and Technology are also important for understanding the impact of climate change on the environment and for developing sustainable solutions.
- 7. Environmental Science and Technology are also important for understanding the impact of human activities on the environment and for developing sustainable solutions.
- 8. Environmental Science and Technology are also important for understanding the impact of climate change on the environment and for developing sustainable solutions.
- 9. Environmental Science and Technology are also important for understanding the impact of human activities on the environment and for developing sustainable solutions.
- 10. Environmental Science and Technology are also important for understanding the impact of climate change on the environment and for developing sustainable solutions.

Project Overview and Key Metrics									
Project Details			Financial Performance				Operational Efficiency		
Project ID	Name	Status	Budget (k\$)	Actual (k\$)	Variance (k\$)	Profit Margin (%)	Completion Rate (%)	Quality Score	Customer Satisfaction
P001	Alpha Initiative	Completed	120	115	5	18%	95%	4.2	8.5
P002	Beta Project	In Progress	85	90	-5	12%	78%	3.8	7.9
P003	Gamma Task	On Hold	50	50	0	5%	40%	3.1	6.8
P004	Delta Mission	Planned	30	0	30	0%	10%	2.5	5.5
P005	Epsilon Operation	Completed	150	148	2	22%	98%	4.5	9.0
P006	Zeta Project	In Progress	95	100	-5	10%	82%	3.9	8.1
P007	Eta Task	On Hold	60	60	0	7%	50%	3.3	7.2
P008	Theta Mission	Planned	40	0	40	0%	15%	2.8	6.0
P009	Iota Operation	Completed	110	108	2	15%	92%	4.1	8.3
P010	Kappa Project	In Progress	70	75	-5	8%	65%	3.5	7.5
P011	Lambda Task	On Hold	55	55	0	6%	45%	3.2	7.0
P012	Mu Mission	Planned	35	0	35	0%	12%	2.6	5.8
P013	Nu Operation	Completed	130	125	5	19%	96%	4.3	8.7
P014	Xi Project	In Progress	80	85	-5	11%	75%	3.7	7.8
P015	Omicron Task	On Hold	65	65	0	9%	55%	3.4	7.3
P016	Pi Mission	Planned	45	0	45	0%	18%	2.9	6.2
P017	Rho Operation	Completed	100	98	2	16%	94%	4.0	8.4
P018	Sigma Project	In Progress	75	80	-5	9%	70%	3.6	7.6
P019	Tau Task	On Hold	58	58	0	8%	48%	3.2	7.1
P020	Upsilon Mission	Planned	38	0	38	0%	14%	2.7	5.9
P021	Phi Operation	Completed	115	112	3	17%	93%	4.1	8.6
P022	Chi Project	In Progress	88	92	-4	13%	79%	3.8	8.0
P023	Psi Task	On Hold	62	62	0	7%	52%	3.3	7.2
P024	Omega Mission	Planned	42	0	42	0%	16%	2.8	6.1
P025	Alpha Prime	Completed	125	120	5	20%	97%	4.4	8.8
P026	Beta Prime	In Progress	90	95	-5	14%	80%	3.9	8.2
P027	Gamma Prime	On Hold	52	52	0	6%	42%	3.1	6.9
P028	Delta Prime	Planned	32	0	32	0%	11%	2.5	5.6
P029	Epsilon Prime	Completed	140	135	5	21%	99%	4.6	9.1
P030	Zeta Prime	In Progress	98	102	-4	16%	84%	4.0	8.3
P031	Eta Prime	On Hold	68	68	0	10%	58%	3.4	7.4
P032	Theta Prime	Planned	48	0	48	0%	19%	3.0	6.3
P033	Iota Prime	Completed	105	103	2	18%	95%	4.2	8.5
P034	Kappa Prime	In Progress	78	82	-4	12%	76%	3.7	7.9
P035	Lambda Prime	On Hold	60	60	0	9%	50%	3.3	7.2
P036	Mu Prime	Planned	36	0	36	0%	13%	2.6	5.8
P037	Nu Prime	Completed	128	122	6	23%	98%	4.5	8.9
P038	Xi Prime	In Progress	82	86	-4	15%	81%	3.9	8.1
P039	Omicron Prime	On Hold	64	64	0	11%	54%	3.4	7.3
P040	Pi Prime	Planned	44	0	44	0%	17%	2.9	6.2
P041	Rho Prime	Completed	108	105	3	19%	96%	4.3	8.7
P042	Sigma Prime	In Progress	72	76	-4	10%	72%	3.6	7.6
P043	Tau Prime	On Hold	56	56	0	8%	46%	3.2	7.1
P044	Upsilon Prime	Planned	39	0	39	0%	15%	2.7	5.9
P045	Phi Prime	Completed	118	115	3	20%	97%	4.4	8.8
P046	Chi Prime	In Progress	86	90	-4	14%	78%	3.8	8.0
P047	Psi Prime	On Hold	61	61	0	10%	51%	3.3	7.2
P048	Omega Prime	Planned	41	0	41	0%	16%	2.8	6.1
P049	Alpha Prime II	Completed	132	125	7	24%	99%	4.6	9.0
P050	Beta Prime II	In Progress	92	96	-4	17%	82%	4.0	8.3
P051	Gamma Prime II	On Hold	54	54	0	7%	44%	3.1	7.0
P052	Delta Prime II	Planned	34	0	34	0%	12%	2.5	5.7
P053	Epsilon Prime II	Completed	145	138	7	25%	100%	4.7	9.2
P054	Zeta Prime II	In Progress	100	104	-4	18%	85%	4.1	8.4
P055	Eta Prime II	On Hold	70	70	0	12%	60%	3.5	7.5
P056	Theta Prime II	Planned	50	0	50	0%	20%	3.1	6.4
P057	Iota Prime II	Completed	112	108	4	21%	98%	4.4	8.8
P058	Kappa Prime II	In Progress	80	84	-4	16%	80%	3.9	8.1
P059	Lambda Prime II	On Hold	63	63	0	11%	53%	3.4	7.3
P060	Mu Prime II	Planned	40	0	40	0%	18%	2.8	6.1
P061	Nu Prime II	Completed	120	115	5	22%	99%	4.5	8.9
P062	Xi Prime II	In Progress	85	89	-4	19%	83%	4.0	8.3
P063	Omicron Prime II	On Hold	66	66	0	13%	56%	3.5	7.4
P064	Pi Prime II	Planned	46	0	46	0%	19%	3.0	6.3
P065	Rho Prime II	Completed	110	106	4	23%	99%	4.5	8.8
P066	Sigma Prime II	In Progress	75	79	-4	14%	74%	3.7	7.7
P067	Tau Prime II	On Hold	58	58	0	9%	47%	3.2	7.1
P068	Upsilon Prime II	Planned	42	0	42	0%	17%	2.8	6.1
P069	Phi Prime II	Completed	122	117	5	24%	100%	4.6	8.9
P070	Chi Prime II	In Progress	88	92	-4	20%	81%	4.0	8.2
P071	Psi Prime II	On Hold	62	62	0	12%	52%	3.3	7.2
P072	Omega Prime II	Planned	43	0	43	0%	18%	2.9	6.2
P073	Alpha Prime III	Completed	135	128	7	26%	100%	4.7	9.1
P074	Beta Prime III	In Progress	95	99	-4	20%	84%	4.1	8.4
P075	Gamma Prime III	On Hold	56	56	0	8%	46%	3.1	7.0
P076	Delta Prime III	Planned	36	0	36	0%	13%	2.6	5.8
P077	Epsilon Prime III	Completed	150	142	8	27%	100%	4.8	9.3
P078	Zeta Prime III	In Progress	105	109	-4	21%	86%	4.2	8.5
P079	Eta Prime III	On Hold	72	72	0	14%	62%	3.6	7.6
P080	Theta Prime III	Planned	52	0	52	0%	21%	3.2	6.5
P081	Iota Prime III	Completed	115	110	5	25%	100%	4.6	8.9
P082	Kappa Prime III	In Progress	82	86	-4	22%	82%	4.1	8.3
P083	Lambda Prime III	On Hold	64	64	0	13%	54%	3.5	7.4
P084	Mu Prime III	Planned	44	0	44	0%	19%	2.9	6.3
P085	Nu Prime III	Completed	125	119	6	26%	100%	4.7	9.0
P086	Xi Prime III	In Progress	90	94	-4	23%	85%	4.2	8.4
P087	Omicron Prime III	On Hold	68	68	0	15%	58%	3.6	7.5
P088	Pi Prime III	Planned	48	0	48	0%	20%	3.1	6.4
P089	Rho Prime III	Completed	118	112	6	27%	100%	4.7	8.9
P090	Sigma Prime III	In Progress	78	82	-4	16%	76%	3.8	7.8
P091	Tau Prime III	On Hold	60	60	0	10%	48%	3.2	7.1
P092	Upsilon Prime III	Planned	45	0	45	0%	18%	2.8	6.1
P093	Phi Prime III	Completed	128	121	7	28%	100%	4.8	9.0
P094	Chi Prime III	In Progress	92	96	-4	24%	83%	4.3	8.5
P095	Psi Prime III	On Hold	65	65	0	14%	53%	3.4	7.3
P096	Omega Prime III	Planned	47	0	47	0%	19%	3.0	6.3
P097	Alpha Prime IV	Completed	140	132	8	29%	100%	4.9	9.2
P098	Beta Prime IV	In Progress	98	102	-4	25%	86%	4.3	8.6
P099	Gamma Prime IV	On Hold	58	58	0	9%	48%	3.1	7.0
P100	Delta Prime IV	Planned	38	0	38	0%	14%	2.7	5.9

Chapter 1: Introduction to the Course

1. What is the purpose of this course?
 - To provide a comprehensive overview of the field of study.
2. What are the learning objectives of this course?
3. What are the prerequisites for this course?
 - Completion of the introductory course.
4. What are the topics covered in this course?
5. What are the key concepts in this course?
 - Concept 1
 - Concept 2
6. What are the key findings in this course?
 - Finding 1
 - Finding 2
 - Finding 3
 - Finding 4

Project Information				
Project Name	[Project Name]			
Project Manager	[Project Manager]			
Project Start Date	[Project Start Date]			
Project End Date	[Project End Date]			
Project Budget	[Project Budget]			
Project Status	[Project Status]			
Task ID	Task Name	Task Type	Task Status	Task Owner
1	Task 1	Task Type 1	Task Status 1	Task Owner 1
2	Task 2	Task Type 2	Task Status 2	Task Owner 2
3	Task 3	Task Type 3	Task Status 3	Task Owner 3
4	Task 4	Task Type 4	Task Status 4	Task Owner 4
5	Task 5	Task Type 5	Task Status 5	Task Owner 5
6	Task 6	Task Type 6	Task Status 6	Task Owner 6
7	Task 7	Task Type 7	Task Status 7	Task Owner 7
8	Task 8	Task Type 8	Task Status 8	Task Owner 8
9	Task 9	Task Type 9	Task Status 9	Task Owner 9
10	Task 10	Task Type 10	Task Status 10	Task Owner 10
11	Task 11	Task Type 11	Task Status 11	Task Owner 11
12	Task 12	Task Type 12	Task Status 12	Task Owner 12
13	Task 13	Task Type 13	Task Status 13	Task Owner 13
14	Task 14	Task Type 14	Task Status 14	Task Owner 14
15	Task 15	Task Type 15	Task Status 15	Task Owner 15
16	Task 16	Task Type 16	Task Status 16	Task Owner 16
17	Task 17	Task Type 17	Task Status 17	Task Owner 17
18	Task 18	Task Type 18	Task Status 18	Task Owner 18
19	Task 19	Task Type 19	Task Status 19	Task Owner 19
20	Task 20	Task Type 20	Task Status 20	Task Owner 20
21	Task 21	Task Type 21	Task Status 21	Task Owner 21
22	Task 22	Task Type 22	Task Status 22	Task Owner 22
23	Task 23	Task Type 23	Task Status 23	Task Owner 23
24	Task 24	Task Type 24	Task Status 24	Task Owner 24
25	Task 25	Task Type 25	Task Status 25	Task Owner 25
26	Task 26	Task Type 26	Task Status 26	Task Owner 26
27	Task 27	Task Type 27	Task Status 27	Task Owner 27
28	Task 28	Task Type 28	Task Status 28	Task Owner 28
29	Task 29	Task Type 29	Task Status 29	Task Owner 29
30	Task 30	Task Type 30	Task Status 30	Task Owner 30
31	Task 31	Task Type 31	Task Status 31	Task Owner 31
32	Task 32	Task Type 32	Task Status 32	Task Owner 32
33	Task 33	Task Type 33	Task Status 33	Task Owner 33
34	Task 34	Task Type 34	Task Status 34	Task Owner 34
35	Task 35	Task Type 35	Task Status 35	Task Owner 35
36	Task 36	Task Type 36	Task Status 36	Task Owner 36
37	Task 37	Task Type 37	Task Status 37	Task Owner 37
38	Task 38	Task Type 38	Task Status 38	Task Owner 38
39	Task 39	Task Type 39	Task Status 39	Task Owner 39
40	Task 40	Task Type 40	Task Status 40	Task Owner 40
41	Task 41	Task Type 41	Task Status 41	Task Owner 41
42	Task 42	Task Type 42	Task Status 42	Task Owner 42
43	Task 43	Task Type 43	Task Status 43	Task Owner 43
44	Task 44	Task Type 44	Task Status 44	Task Owner 44
45	Task 45	Task Type 45	Task Status 45	Task Owner 45
46	Task 46	Task Type 46	Task Status 46	Task Owner 46
47	Task 47	Task Type 47	Task Status 47	Task Owner 47
48	Task 48	Task Type 48	Task Status 48	Task Owner 48
49	Task 49	Task Type 49	Task Status 49	Task Owner 49
50	Task 50	Task Type 50	Task Status 50	Task Owner 50
51	Task 51	Task Type 51	Task Status 51	Task Owner 51
52	Task 52	Task Type 52	Task Status 52	Task Owner 52
53	Task 53	Task Type 53	Task Status 53	Task Owner 53
54	Task 54	Task Type 54	Task Status 54	Task Owner 54
55	Task 55	Task Type 55	Task Status 55	Task Owner 55
56	Task 56	Task Type 56	Task Status 56	Task Owner 56
57	Task 57	Task Type 57	Task Status 57	Task Owner 57
58	Task 58	Task Type 58	Task Status 58	Task Owner 58
59	Task 59	Task Type 59	Task Status 59	Task Owner 59
60	Task 60	Task Type 60	Task Status 60	Task Owner 60
61	Task 61	Task Type 61	Task Status 61	Task Owner 61
62	Task 62	Task Type 62	Task Status 62	Task Owner 62
63	Task 63	Task Type 63	Task Status 63	Task Owner 63
64	Task 64	Task Type 64	Task Status 64	Task Owner 64
65	Task 65	Task Type 65	Task Status 65	Task Owner 65
66	Task 66	Task Type 66	Task Status 66	Task Owner 66
67	Task 67	Task Type 67	Task Status 67	Task Owner 67
68	Task 68	Task Type 68	Task Status 68	Task Owner 68
69	Task 69	Task Type 69	Task Status 69	Task Owner 69
70	Task 70	Task Type 70	Task Status 70	Task Owner 70
71	Task 71	Task Type 71	Task Status 71	Task Owner 71
72	Task 72	Task Type 72	Task Status 72	Task Owner 72
73	Task 73	Task Type 73	Task Status 73	Task Owner 73
74	Task 74	Task Type 74	Task Status 74	Task Owner 74
75	Task 75	Task Type 75	Task Status 75	Task Owner 75
76	Task 76	Task Type 76	Task Status 76	Task Owner 76
77	Task 77	Task Type 77	Task Status 77	Task Owner 77
78	Task 78	Task Type 78	Task Status 78	Task Owner 78
79	Task 79	Task Type 79	Task Status 79	Task Owner 79
80	Task 80	Task Type 80	Task Status 80	Task Owner 80
81	Task 81	Task Type 81	Task Status 81	Task Owner 81
82	Task 82	Task Type 82	Task Status 82	Task Owner 82
83	Task 83	Task Type 83	Task Status 83	Task Owner 83
84	Task 84	Task Type 84	Task Status 84	Task Owner 84
85	Task 85	Task Type 85	Task Status 85	Task Owner 85
86	Task 86	Task Type 86	Task Status 86	Task Owner 86
87	Task 87	Task Type 87	Task Status 87	Task Owner 87
88	Task 88	Task Type 88	Task Status 88	Task Owner 88
89	Task 89	Task Type 89	Task Status 89	Task Owner 89
90	Task 90	Task Type 90	Task Status 90	Task Owner 90
91	Task 91	Task Type 91	Task Status 91	Task Owner 91
92	Task 92	Task Type 92	Task Status 92	Task Owner 92
93	Task 93	Task Type 93	Task Status 93	Task Owner 93
94	Task 94	Task Type 94	Task Status 94	Task Owner 94
95	Task 95	Task Type 95	Task Status 95	Task Owner 95
96	Task 96	Task Type 96	Task Status 96	Task Owner 96
97	Task 97	Task Type 97	Task Status 97	Task Owner 97
98	Task 98	Task Type 98	Task Status 98	Task Owner 98
99	Task 99	Task Type 99	Task Status 99	Task Owner 99
100	Task 100	Task Type 100	Task Status 100	Task Owner 100

Task 101

Task 102

Task 103

Task 104

Task 105

Task 106

Task 107

Task 108

Task 109

Task 110

Task 111

Task 112

Task 113

Task 114

Task 115

Task 116

Task 117

Task 118

Task 119

Task 120

Task 121

Task 122

Task 123

Task 124

Task 125

Task 126

Task 127

Task 128

Task 129

Task 130

Task 131

Task 132

Task 133

Task 134

Task 135

Task 136

Task 137

Task 138

Task 139

Task 140

Task 141

Task 142

Task 143

Task 144

Task 145

Task 146

Task 147

Task 148

Task 149

Task 150

Task 151

Task 152

Task 153

Task 154

Task 155

Task 156

Task 157

Task 158

Task 159

Task 160

Task 161

Task 162

Task 163

Task 164

Task 165

Task 166

Task 167

Task 168

Task 169

Task 170

Task 171

Task 172

Task 173

Task 174

Task 175

Task 176

Task 177

Task 178

Task 179

Task 180

Task 181

Task 182

Task 183

Task 184

Task 185

Task 186

Task 187

Task 188

Task 189

Task 190

Task 191

Task 192

Task 193

Task 194

Task 195

Task 196

Task 197

Task 198

Task 199

Task 200

1. Introduction

The purpose of this study is to investigate the effect of the proposed method on the performance of the system.

- The proposed method is compared with the existing methods.
- The results are compared with the existing methods.
- The results are compared with the existing methods.
- The results are compared with the existing methods.
- The results are compared with the existing methods.

The results of the study are as follows:

- The proposed method is compared with the existing methods.
- The results are compared with the existing methods.
- The results are compared with the existing methods.
- The results are compared with the existing methods.
- The results are compared with the existing methods.